
Ed Hassinger, District Engineer 
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     QUOTATION 
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     Results Posted:  7:50am, 3/2/11 
 

St. Louis Metro District 

2309 Barrett Station Road 
Ballwin, Mo. 63021 

(314) 301-1439 

Fax (314) 301-1437  
or (573) 526-0016 

www.modot.mo.gov 

Toll Free 1-888 ASK MoDOT 

         Thank you for your response to our Request for Bid D611-124-R7, Drainage Improvements.  Page 1 of 3 

         For your information, the following is a tabulation of all responses which were received. 

         If you have any questions, please contact me at the address/phone number shown above.     

         Buyer: Stephanie Austin Rashid, General Services Technician  
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Description 

 

Gaehle Grading LLC 

 

V.G.P. Utility 

Contracting Inc 
Landesign LLC 

Unit  

Cost 

Extended 

Cost 

Unit  

Cost 

Extended 

Cost 

Unit  

Cost 

Extended 

Cost 
1 Lump 

Sum 

Removals $180.00 $180.00 $2,250.00 $2,250.00 $1,500.00 $1,500.00 

9 Cubic 

Yards 

Class 3 Excavation $105.00 $945.00 $65.00 $585.00 $167.00 $1,503.00 

7 Linear 

Feet 

12” Group B Pipe $135.00 $945.00 $75.00 $525.00 $215.00 $1,505.00 

4 Linear 

Feet 

5’x 3’ Type T inlet $338.00 $1,352.00 $395.00 $1580.00 $400.00 $1,600.00 

1 Each Type 3 Frame and Cover $350.00 $350.00 $675.00 $675.00 $1,500.00 $1,500.00 

11 Linear 

Feet 

6” Type S Concrete Curb $150.00 $1,650.00 $66.00 $726.00 $137.00 $1,507.00 

20 Square 

Yards 

Sod $14.00 $280.00 $34.00 $680.00 $20.00 $400.00 

1 Lump 

Sum 

Traffic Control $1,296.00 $1,296.00 $2,200.00 $2,200.00 $1,250.00 $1,250.00 

1 Lump 

Sum 

Mobilization $800.00 $800.00 $1,350.00 $1,350.00 $1,000.00 $1,000.00 

TOTAL EXTENDED PROJECT COST: $7,798.00 $10,571.00 $11,765.00 
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Description 

 

J.L. Brown Contracting 

Services, Inc. 
R.V. Wagner, Inc. 

Diverse Construction 

Group 

Unit  

Cost 

Extended 

Cost 

Unit  

Cost 

Extended 

Cost 

Unit  

Cost 

Extended 

Cost 
1 Lump 

Sum 

Removals $1,250.00 $1,250.00 $1,000.00 $1,000.00 $2,000.00 $2,000.00 

9 Cubic 

Yards 

Class 3 Excavation $100.00 $900.00 $110.00 $990.00 $222.00 $1,998.00 

7 Linear 

Feet 

12” Group B Pipe $300.00 $2,100.00 $275.00 $1,925.00 $71.00 $497.00 

4 Linear 

Feet 

5’x 3’ Type T inlet $600.00 $2,400.00 $700.00 $2,800.00 $375.00 $1,500 

1 Each Type 3 Frame and Cover $600.00 $600.00 $580.00 $580.00 $500.00 $500.00 

11 Linear 

Feet 

6” Type S Concrete Curb $272.73 $3000.03 $84.90 $933.90 $45.00 $495.00 

20 Square 

Yards 

Sod $40.00 $800.00 $78.75 $1,575.00 $13.00 $260.00 

1 Lump 

Sum 

Traffic Control $2,200.00 $2,200.00 $2,300.00 $2,300.00 $1,500.00 $1,500.00 

1 Lump 

Sum 

Mobilization $350.00 $350.00 $2,500.00 $2,500.00 $7,500.00 $7,500.00 

TOTAL EXTENDED PROJECT COST: $13,600.03 $14,603.90 $16,250.00 
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Description 

 

Lemke Trenching & 

Excavating Inc. 

Unit  

Cost 

Extended 

Cost 
1 Lump 

Sum 

Removals $5,150.35 $5,150.35 

9 Cubic 

Yards 

Class 3 Excavation $85.00 $765.00 

7 Linear 

Feet 

12” Group B Pipe $32.00 $224.00 

4 Linear 

Feet 

5’x 3’ Type T inlet $618.25 $2,473.00 

1 Each Type 3 Frame and Cover $325.00 $325.00 

11 Linear 

Feet 

6” Type S Concrete Curb $125.50 $1,380.50 

20 Square 

Yards 

Sod $15.00 $300.00 

1 Lump 

Sum 

Traffic Control $3,230.00 $3,230.00 

1 Lump 

Sum 

Mobilization $3,781.10 $3,781.10 

TOTAL EXTENDED PROJECT COST: $17,628.95 


